STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 7

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

10/ 26/ 04
10- 1A4904

10- AVA- 16- R0. 0/ R9. 4

Bl D

SUMMARY

I N AMADOR COUNTY NEAR DRYTOMWN FROM
SACRAMENTO AND AMADOR COUNTY LI NE

TO ROUTE 49 AND 16 | NTERSECTI ON

RESURFACE ROADVWAY

DI SADVANTAGED BUSI NESS ENTERPRI SE -
3,452, 000

FUND TOTAL
ENG NEERS EST

HA22

3, 081, 000. 00 AMOUNT UNDER

RAS

Bl D TOTAL

2,114,971. 00

2,323,323.00

2,557, 406. 00

2,624,522.00

2,657,537.00

Bl DDER | D

10. 0%

TOTAL NUMBER OF WORKI NG DAYS

966, 029. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 28/ 04
CONTRACT CODE 'E '
30 CONTRACT | TEMS

FEDERAL Al D ACST- P016- (028) E
P- P016- (028) E

60

PERCENT UNDER EST 31. 35

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GEORCGE REED I NC

P O BOX 1630
LODI  CA 95241

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE  CA  95077-5085

TEI CHERT CONSTRUCTI ON

P O BOX 276830
SACRAMENTO CA 95827-6830

TOM MAYO CONSTRUCTI ON | NC

4735 E FREMONT STREET
STOCKTON CA 95215

MARTI N BROTHERS CONSTRUCTI ON

3174 LUYUNG DRI VE STE 3
RANCHO CORDOVA CA 95742

FAX

FAX

FAX

FAX

FAX

209 334-0790
00211337
209 334-0796

831 724-1011
00000089
831 768-4021

916 386-5900
00000008
916 386-2940

209 943-6248
00388077
209 943-1854

916 852-1911
00726454
916 852-1611



10- 1A4904
10- AVA- 16-R
10/ 26/ 04

2,821, 545. 00

5

MARTI N GENERAL ENG NEERI NG | NC

133 CANYON RI M DRI VE
FOLSOM CA 95630

Bl D245
PACE 2
10/ 28/ 04

916 989-8187
00844279
FAX 916 989-8191



10- 1A4904 Bl D245

10- AVA- 16-R PAGE 3

10/ 26/ 04 10/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A B S L CONSTRUCTI ON GRI NDI NG ( PORTI ON)
29334 PACI FI C STREET
HAYWARD CA 94544

A C DI KE COVPANY SHOULDER BACKI NG AND ASPHALT CONCRETE DI KE ( PARTI AL)
2788 VENTURE DRI VE
LI NCOLN CA 95648

CENTRAL STRI PI NG SERVI CE TRAFFI C CONTROL, STRIPI NG, MARKI NG AND MARKERS ( PARTI AL)
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CHAVEZ TRUCKI NG TRUCKI NG ( PORTI ON)
955 A VAUGHN ROAD
DI XON CA 95620

K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GNS
6084 W HURLEY AVENUE
VI SALIA CA 93291

K R C SAFETY COVPANY | NC OBJECT MARKERS, DELI NEATOR AND ROADSI DE SI GNS
6084 W HURLEY AVENUE
VI SALIA CA 93291

S J D CONSTRUCTI ON TRAFFI C CONTROL ( PORTI ON)
P O BOX 12320
CAKDALE CA 95361

THOVAS AND PRATT HI GHWAY SPECI ALTY PREPARE WATER POLLUTI ON CONTROL PROGRAM
1564 A FI TZGERALD DRI VE
PINOLE CA 94564



10- 1A4904
10- AVA- 16-R
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

10/ 28/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APCO
GOSHEN CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FARVWEST SAFETY
LODI  CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

STRI PI NG

ROAD SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APCO
GOSHEN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CONSTRUCTI ON AREA SIGNS | NC
NEWCASTLE CA

RI LEYS STRI PI NG
BENI Cl A CA

VESTERN O L AND SPREADI NG
SACRAMENTO CA

| TEMS 18 AND 19

I TEMS 11, 13 AND 15 ( PARTI AL)

ITEMS 6, 8 AND 21 THRU 25

ITEMS 7, 10 AND 26 THRU 29 ( PARTI AL)

| TEM 20



10- 1A4904
10- AVA- 16-R
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
10/ 28/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Bl DDER | D

ABSL
29334 PACI FI C STREET
HAYWARD CA 94544

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

CENTRAL STRI PI NG SERVI CE | NC
3487 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

K R C SAFETY COVPANY | NC
6084 W HURLEY AVENUE
VI SALIA CA 93291

LANE SAFETY COVPANY | NC

340 W CHANNEL ROAD STE F
BENICIA CA 94510

NAME AND ADDRESS

I TEMS 11, 13 AND 15 ( PARTI AL)

| TEMS 14, 18 AND 19 ( PARTI AL)

ITEMS 7, 10 AND 26 THRU 29 ( PARTI AL)

ITEM5S 6, 9, 12 AND 21 THRU 25

I TEMS 7 AND 8 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONTI NUED

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ANRAK CORPCRATI ON
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE

RANCHO CORDOVA CA 95742
ON NEXT PAGE

PLACE ASPHALT CONCRETE DI KE AND | MPORTED MATERI AL ( PARTI AL)

COLD PLANE ASPHALT CONCRETE

STRI PI NG



10- 1A4904
10- AVA- 16-R
10/ 26/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

10/ 28/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

FARVWEST SAFETY
226 N MAI N STREET
LODI CA 95240

FORCE TRAFFI C CONTROL
P O BOX 1107
EXETER CA 93221

GLOBAL ENVI RONMENTAL NETWORK
P O BOX 8068
FOUNTAI N VALLEY CA 92728

KENTS O L
3310 E M NER AVENUE
STOCKTON CA 95205

Bl DDER | D NAME AND ADDRESS

| TEM 6

| TEM 7 ( PARTI AL)

| TEM 3

| TEM 20

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA

ANRAK CORPCRATI ON
5820 NMAYHEW ROAD
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA

CHAVEZ TRUCKI NG
955 A VAUGHN ROAD
DI XON CA

CONTI NUED ON NEXT PAGE

PLACE ASPHALT CONCRETE DI KE

COLD PLANE AND GRI NDI NG

STRI PI NG

TRUCKI NG AND MATERI AL HAULI NG



10- 1A4904 Bl D245

10- AVA- 16-R PAGE 7

10/ 26/ 04 10/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 NATI ONAL CONCRETE CUTTI NG REMOVE ASPHALT CONCRETE DI KE AND SAWCUTTI NG
7800 CUCAMONGA
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, SI GNAGE AND DELI NEATORS
130 GLOBAL COURT
FARI FIELD CA

THOVAS AND PRATT HI GHWAY SPECI ALTY PREPARE WATER POLLUTI ON CONTROL PLAN ( PARTI AL)
1564 A FI TZGERALD DRI VE

PINOLE CA

THOVAS AND PRATT HI GHWAY SPEI CALTY TRAFFI C CONTROL ( PARTI AL)

1564 A FI TZGERALD DRI VE

PI NOLE CA

WESTERN O L AND SPREADI NG TACK O L

8556 VEEYAND AVENUE
SACRAMENTO CA



10- 1A4904 Bl D245

10- AVA- 16- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 26/ 04 10/ 28/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 300 17.00 5, 100. 00
2 033649 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 550. 00 1, 100. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 100. 00* 1, 100. 00
5 074029 TEMPORARY SI LT FENCE M 100 21. 00 2,100. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 400. 00* 4, 400. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 62, 000. 00* 62, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 300. 00* 10, 300. 00
9 033650 REMOVE OBJECT MARKER EA 2 13.00 26. 00
10 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 130 18. 00 2, 340. 00
11 150771 REMOVE ASPHALT CONCRETE DI KE M 9, 890 3. 50 34, 615. 00
12 151224 REMOVE DELI NEATOR EA 120 13.00 1, 560. 00
13 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2,320 3.50 8, 120. 00
(30 MM MAXI MUM)
14 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 3, 740 21.00 78, 540. 00
15 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 3, 780 165. 00 623, 700. 00
16 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 15, 000 71.50 1,072, 500. 00
17 390160 ASPHALT CONCRETE ( TYPE B) TONN 1,110 47.00 52, 170. 00
18 394040 PLACE ASPHALT CONCRETE Di KE ( TYPE A) M 5, 840 3.50 20, 440. 00
19 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 4,050 4.00 16, 200. 00
20 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 170 350. 00 59, 500. 00
21 566011 ROADSI DE SI GN - ONE POST EA 3 250. 00 750. 00
22 566012 ROADSI DE SI GN - TWO POST EA 2 300. 00 600. 00
23 820107 DELI NEATOR ( CLASS 1) EA 120 35. 00 4, 200. 00
24 820108 DEL| NEATOR ( CLASS 2) EA 100 45. 00 4, 500. 00
25 820131 OBJECT MARKER ( TYPE K) EA 4 50. 00 200. 00
26 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 130 48. 00 6, 240. 00
27 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 47, 800 .55 26, 290. 00
( SPRAYABLE)
28 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1,120 1. 50 1, 680. 00
29 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 600 3.50 9, 100. 00
30 999990 MOBI LI ZATI ON LS LUMP SUM 4, 600. 00* 4, 600. 00

TOTAL 2,114,971. 00



10- 1A4904 Bl D245

10- AVA- 16-R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
10/ 26/ 04 10/ 28/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 12. 00 3600. 00 9. 00 2700. 00 12. 00 3600. 00 25. 00 7500. 00
2 300. 00 600. 00 602. 00 1204. 00 600. 00 1200. 00 1, 000. 00 2000. 00
3 850. 00* 850. 00 550. 00* 550. 00 2, 000. 00* 2000. 00 1, 200. 00* 1200. 00
4 1, 000. 00~ 1000. 00 14, 000. 00* 14000. 00 8, 000. 00* 8000. 00 7, 500. 00* 7500. 00
5 6. 00 600. 00 23.00 2300. 00 30. 00 3000. 00 40. 00 4000. 00
6 3, 200. 00~ 3200. 00 3, 540. 00* 3540. 00 6, 000. 00* 6000. 00 3, 600. 00* 3600. 00
7 84, 645. 80* 84645. 80 135, 000. 00* 135000. 00 150, 000. 00* 150000. 00 59, 000. 00* 59000. 00
8 6, 500. 00* 6500. 00 22,000. 00* 22000. 00 10, 000. 00~ 10000. 00 15, 000. 00~ 15000. 00
9 10. 00 20. 00 50. 00 100. 00 14. 00 28. 00 50. 00 100. 00
10 17. 00 2210. 00 27.00 3510. 00 20. 00 2600. 00 19. 00 2470. 00
11 2.80 27692. 00 2.30 22747.00 1.00 9890. 00 1.50 14835. 00
12 5.00 600. 00 5.50 660. 00 14. 00 1680. 00 25.00 3000. 00
13 3.50 8120. 00 7.00 16240. 00 13. 00 30160. 00 8. 65 20068. 00
14 1.00 3740. 00 40. 00 149600. 00 28. 00 104720. 00 29. 65 110891. 00
15 203. 00 767340. 00 200. 00 756000. 00 182. 00 687960. 00 223.00 842940. 00
16 70. 00 1050000. 00 75. 00 1125000. 00 88. 00 1320000. 00 89. 60 1344000. 00
17 60. 00 66600. 00 71.00 78810. 00 60. 00 66600. 00 87. 00 96570. 00
18 1.68 9811. 20 2.00 11680. 00 2.80 16352. 00 3. 00 17520. 00
19 1.68 6804. 00 2.00 8100. 00 2.80 11340. 00 3.00 12150. 00
20 1.00 170. 00 305. 00 51850. 00 400. 00 68000. 00 1.00 170. 00
21 150. 00 450. 00 175. 00 525. 00 250. 00 750. 00 200. 00 600. 00
22 350. 00 700. 00 375. 00 750. 00 315. 00 630. 00 300. 00 600. 00
23 31. 00 3720. 00 35. 00 4200. 00 37.00 4440. 00 50. 00 6000. 00
24 37.00 3700. 00 40. 00 4000. 00 48. 00 4800. 00 60. 00 6000. 00
25 30. 00 120. 00 35. 00 140. 00 50. 00 200. 00 60. 00 240. 00
26 45. 00 5850. 00 38. 00 4940. 00 50. 00 6500. 00 49. 50 6435. 00
27 .50 23900. 00 .55 26290. 00 . 56 26768. 00 .55 26290. 00
28 1.50 1680. 00 2.25 2520. 00 1.70 1904. 00 1.65 1848. 00
29 3.50 9100. 00 3.25 8450. 00 4.00 10400. 00 3.85 10010. 00
30 230, 000. 00* 230000. 00 100, 000. 00* 100000. 00 65, 000. 00* 65000. 00 35, 000. 00* 35000. 00
TOT 2,323,323.00 2,557, 406. 00 2,624,522.00 2,657,537.00



10- 1A4904 Bl D245

10- AVA- 16-R SUMMARY OF REMAI NI NG BI DDERS PAGE 10
10/ 26/ 04 10/ 28/ 04
| TEM SI XTH
Bl D AMOUNT

1 22.60 6780. 00
2 470. 00 940. 00
3 1, 150. 00* 1150. 00
4 1, 620. 00* 1620. 00
5 34. 80 3480. 00
6 5, 500. 00* 5500. 00
7 90, 300. 00* 90300. 00
8 14, 100. 00* 14100. 00
9 25.00 50. 00
10 18.70 2431. 00
11 4.20 41538. 00
12 22.00 2640. 00
13 13. 40 31088. 00
14 35.15 131461. 00
15 237.55 897939. 00
16 88. 65 1329750. 00
17 70. 00 77700. 00
18 4.50 26280. 00
19 5. 00 20250. 00
20 237.00 40290. 00
21 430. 00 1290. 00
22 800. 00 1600. 00
23 39. 00 4680. 00
24 39. 00 3900. 00
25 35. 00 140. 00
26 50. 00 6500. 00
27 .55 26290. 00
28 1.65 1848. 00
29 3.85 10010. 00
30 40, 000. 00* 40000. 00
TOT 2,821, 545. 00



